
1. CONTRACT NO.
N00178-06-D-4803

2. DELIVERY ORDER NO.
EL02

3. EFFECTIVE DATE
2013 Jun 13

4. PURCH REQUEST NO.
N000333081N702

5. PRIORITY
Unrated

6. ISSUED BY CODEN00033 7. ADMINISTERED BY CODE S2101A 8. DELIVERY FOB

MILITARY SEALIFT COMMAND HQ
914 CHARLES MORRIS CT, SE
WASHINGTON NAVY YARD DC 20398-5540

DCMA Baltimore
217 EAST REDWOOD STREET, SUITE 1800
BALTIMORE MD 21202-5299

 DESTINATION
 OTHER

 (See Schedule if other)

9. CONTRACTOR CODE44CM2 FACILITY 10. DELIVER TO FOB POINT BY (Date)
See Schedule

11. X IF BUSINESS IS

Marine Design Dynamics, Inc.
758 11th Street SE
Washington DC 20003

 X SMALL
12. DISCOUNT TERMS
Net 30 Days
WIDE AREA WORK FLOW

  SMALL
DISADVANTAGED

  WOMEN-OWNED

13. MAIL INVOICES TO THE ADDRESS IN BLOCK
See Section G

14. SHIP TO CODE  15. PAYMENT WILL BE MADE BY CODE HQ0338 MARK ALL
PACKAGES AND
PAPERS WITH

IDENTIFICATION
NUMBERS IN

BLOCKS 1 AND 2.

See Section D DFAS Columbus Center,South Entitlement Operations
P.O. Box 182264
Columbus OH 43218-2264

16.
TYPE

OF
ORDER

DELIVERY/
CALL X This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of numbered contract.

PURCHASE  
Reference your  furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY
HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

 Marine Design Dynamics, Inc.   
 Sebastian Phillips
 President

  

_____________________________________ _____________________________________ ______________________________________________ ____________________________
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED

(YYYYMMDD)

 If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

See Schedule
18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICES 20. QUANTITY

ORDERED/
ACCEPTED *

21. UNIT 22. UNIT PRICE 23. AMOUNT

 See Schedule     

      
*If quantity accepted by the Government is same
as quantity ordered, indicate by X. If different,
enter actual quantity accepted below quantity
ordered and encircle.

24. UNITED STATES OF AMERICA 25. TOTAL $190,000.00
26.
DIFFERENCES

 

BY: /s/Stefani Nick        06/13/2013
CONTRACTING/ORDERING OFFICER

 

27a. QUANTITY IN COLUMN 20 HAS BEEN

 INSPECTED  RECEIVED  
ACCEPTED, AND CONFORMS TO
THE CONTRACT EXCEPT AS
NOTED: ___ ___________________________________________________

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
 

c. DATE
 

d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE
 

 
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE
 

28. SHIP NO.
 

29. D.O. VOUCHER NO.
 

30. INITIALS  
 

 PARTIAL 32. PAID BY
 

33. AMOUNT VERIFIED CORRECT FOR
 

f. TELEPHONE
 

g. E-MAIL ADDRESS
  FINAL

31. PAYMENT 34. CHECK NUMBER
 36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT.

 COMPLETE

a. DATE
 

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER
  PARTIAL 35. BILL OF LADING NO.

 

 FULL

37. RECEIVED AT
 

38. RECEIVED BY (Print)
 

39. DATE RECEIVED
 

40. TOTAL
CON-TAINERS
 

41. S/R ACCOUNT NUMBER
 

42. S/R VOUCHER NO.
 

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.  
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GENERAL INFORMATION

Amendment 0001 incorporates changes as follows:

1.  Section B -  Labor CLINs.
2.  Section C - Paragraph 4.4 and 4.5.
3.  Section F - Period of Performance Chart.
4.  Section G - Paragraph 7.0.
5.  Section H - Paragraph 1.1.
6.  Section L - Additional Paragraph 1.0 and 2.0.
7.  The closing date is extended until 10:00 AM EST on Thursday, 28 February 2013.

Please see attached.
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES 
 
For FFP Items: 
 
Item   Supplies/Services       Qty Unit Unit Price          Total Price                 
------ ----------------- --------- ---- --------------- ----------------                
 
5000   Labor Price -           1.0  EA      $185,000.00     $185,000.00 
       Base Period (WCF)                
 
5001   Labor Price -           1.0  EA       $64,000.00      $64,000.00 
       Optional Task                    
       (WCF)                            
       Option                           
 
5002   Reimbursable            1.0  EA        $5,000.00       $5,000.00 
       Travel - Base                    
       Period (WCF)                     
 
5003   Reimbursable            1.0  LO        $5,000.00       $5,000.00 
       Travel - Optional                
       Task (WCF)                       
       Option                           
 

Travel

The Government estimate for travel is $5,000.00. This amount will be funded via a Not To Exceed (NTE) Contract
Line Item Number (CLIN) on the Order resultant from this RFQ.  Travel will be reimbursed in accordance with the
Approval and Reimbursement of Travel section of the Order. 
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

 Performance Work Statement 

Title: LCC 20 USS MOUNT WHITNEY Contract Data Requirements List Management and Review

1.      Background:  The Military Sealift Command (MSC) is responsible for the operation and
maintenance of the USS MOUNT WHITNEY (LCC 20). The USS MOUNT WHITNEY (MTW) has
been in commission over 40 years and is at the end of her designed service life.  The US Navy has
decided to extend her service life through 2039.  This extension is to be facilitated by major
modifications and repairs that are to be coordinated by the Extended Service Life Program (ESLP). The
ESLP is a multi-year, $100M+ effort consisting of five shipyard maintenance availabilities between
FY2014 and FY2019. In support of ELSP objectives MSC recently awarded a Contract to replace and
upgrade major portions of the vessel’s power generation, distribution and control systems to General
Electric Energy Power Conversion (GE). This Contract and associated options, designated the Assured
Power Modifications, requires the Contractor to develop the necessary system designs, procure
numerous major system components and oversee the system installation.  

2.      Scope:  In support of the MTW Assured Power Modifications, this Contract will provide
non-personal services to the Engineering Directorate of Military Sealift Command (MSC) to assist in
the review and tracking of numerous Contract Data Requirements List (CDRL) deliverables submitted by
GE for MSC review. Services in the areas of marine engineering, naval architecture, electrical and
electronics engineering, project management and administrative support will be required.

2.1.            Objective.  The purpose of this Contract is to obtain services to support MSC in the technical and administrative
management of CDRL deliverables submitted under the Assured Power Modification Contract.

2.2.            Non-Personal Services.  Non-personal services shall be provided under this Contract.  Personnel
rendering the services are not subject; either by the Contract’s terms or by the manner of its
administration, to the supervision and control usually prevailing in relationships between the
Government and its employees.

 
3.      Support Services Requirements: The Contractor shall provide project management, engineering,

and administrative support services to assist the Government in managing over two-hundred (200)
deliverables required under the Assured Power Modifications Contract. The Contractor will be required to
receive, track, review and coordinate MSC’s response to deliverables submitted by GE. Deliverables will
include project schedules, Regulatory Body correspondence, monthly reports, equipment purchase
specifications, engineering drawings, shipyard work items, shipyard cost estimates, material lists,
engineering calculations, equipment cut sheets, test procedures and reports. Attachment 1, CDRL Review
Matrix, of this PWS contains a full listing of CDRL deliverables.  The general disciplines in which the
Contractor’s might be tasked to perform are listed below.
 

3.1.            Marine and Mechanical Engineering
3.2.            Electrical and Electronic Engineering
3.3.            Naval Architecture

 
The Contractor shall be required to provide expertise within the following areas:
 

a)         Drawing, Specification and Calculation Reviews
b)         Fluid systems analysis
c)         Auxiliary systems analysis
d)         HVAC system analysis
e)         Control and instrumentation systems analysis
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f)          Machinery arrangements
g)         Vibration analysis
h)         Fire protection & extinguishing system analysis
i)           Power generating systems analysis
j)           Power distribution system analysis
k)         Automation and control systems (electrical & electronic)
l)           Monitoring systems
m)       Load & fault current analysis
n)         Lighting
o)         Structural design and analysis
p)         Weight and moment reports and calculation reviews
q)         Stability calculations review
r)          Intact and damage stability (including inclining experiments and stability operating instructions)

analysis
s)          Arrangements (hull and deck) review

 
3.4.    Project Management:  The Contractor shall provide project management services to track the
receipt, review, and response to deliverables covered under the scope of this Contract. The Contractor
will be required to provide project management services within the following areas:

a)      Establishment of a CDRL Deliverable Project Management Plan to ensure each CDRL is handled in
accordance with the requirements of the Assured Power Modification Contract (N00033-13-C-7500).

b)      Monthly CDRL Deliverable Status Reports (including CDRL deliverables received, under review,
responded to and scheduled for receipt in the following month)

c)      Weekly CDRL Contractor Review Plans (plans should include CDRL deliverables to be reviewed by
Contractor and MSC and items to be submitted to GE)

d)      Monthly CDRL Contractor Status Reports including labor hours used & remaining by category
 

4.      CDRL Deliverable Management Requirements:

4.1.            Kick-Off Meeting: The Contractor shall conduct a kick-off meeting with MSC. The kick-off meeting shall be
held at MSC-DC or a location within the Washington, DC metropolitan area. The Contractor shall contact the
Technical Point of Contact (TPOC) and arrange the date and place of the meeting. All key personnel are required to
attend the kick-off meeting in person. The Contractor shall have prepared for the kick-off meeting a draft CDRL
Deliverable Project Management Plan.

4.2.            Kick-Off Meeting Minutes: The Contractor shall create a set of meeting minutes, to be signed by
the TPOC and the Contractor, reflecting all matters discussed during the kick-off meeting.

4.3.            Project Data Exchange Hosting: The Contractor shall be responsible for establishing and maintaining a
project specific web site for exchanging CDRL deliverables with MSC. The website shall be International Traffic in
Arms Regulations (ITAR) compliant and the Contractor shall be responsible for validating the U.S. citizenship of all
users. The Contractor shall assume MSC will require a total of fifteen (15) user accounts including MSC and designated
MSC support Contractor personnel. The Contractor shall limit internal employee website access to only those
Contractor personnel directly supporting this Contract. If requested, the Contractor shall provide a listing of all
personnel with access to the website.

4.4.            Standards: MSC maintains ships to United States Coast Guard (USCG) and American Bureau of
Shipping (ABS) Steel Vessel Rules. While the MTW is not currently Classed, it is the intent of MSC that,
to the extent possible, the Assured Power Modification designs and alterations will meet the standards
set forth by ABS for eventual Classification. In addition, any design work and alterations shall meet the
requirements set forth in the Reference Documents listed in Paragraph 8 in Section G. Due to the original
Navy design of the MTW along with her unique Mission requirements, it will not be possible for all Assured Power
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modifications to meet all current standards. In these situations the Contractor is only required to note the discrepancy
during the course of their review process. In the event of a conflict between specification requirements the following order
of precedence shall be invoked:

a)      The Assured Power Contract (N00033-13-C-7500)
b)      ABS Steel Vessel Rules (2012)
c)      IEEE STD-45
d)      USCG Regulations
e)      MSC General Technical Requirements (GTRs)

4.5.    Deliverable Review Templates: The Contractor shall develop standardized project specific compliance
templates to coordinate the review of CDRL deliverables. The templates shall validate deliverable
compliance with the requirements of the Assured Power Contract. Where conflicts or discrepancies with
the compliance of the CDRL deliverables exist, the templates shall note the applicable Paragraph of the
drawing, work item, calculation etc., a short description of the conflict/discrepancy and a reference to
the applicable Standards listed in Paragraph 8 in Section G. At a minimum, the Contractor shall develop
templates for the following deliverable types:

a)      Drawings
b)      Purchase Specifications
c)      Work Items
d)      Cost Estimates
e)      Calculations (Electrical, Mechanical, Structural, Trim & Stability, etc.)
f)       Technical Manuals
g)      Test Procedures and Reports

4.6.    CDRL Deliverable Reviews: In accordance with the requirements of this PWS, the Contractor shall review the CDRL
deliverables listed in Attachment 1, MTW CDRL Review Matrix, and provide a response to MSC in accordance with
the Deliverable Review requirements of Paragraph 4.5.

a)      The total number of hours of direct labor (including overtime and subcontract hours, but 
excluding holiday, sick leave, vacation and other excused absence hours) estimated
to be expended under this Contract is as set forth in Attachment 1, MTW CDRL Review Matrix.

b)      With the exception of CDRLs A004 through A007, B013 and B015, the Contractor shall 
assume each deliverable will require two (2) review cycles. The total hours included in 
Paragraph (a) above includes an allowance for both review cycles.

4.7.            Deliverable Formats: The Contractor shall be able to accept, review, and respond to deliverables submitted in
the following formats:

a)      AutoCAD 2008 or later
b)      Microsoft Word 2007
c)      Microsoft Excel 2007
d)      Microsoft PowerPoint 2007
e)      Microsoft Access 2007
f)       Adobe PDF

5.      Deliverables: The total number of deliverables under this Contract will vary with the accuracy and completeness of
the CDRL deliverable submittals from GE to MSC. At a minimum, the Contractor shall assume the following:

5.1.            Kick-Off Meeting Minutes: The Contractor shall provide a copy of minutes from the Kick-Off
Meeting as required in Paragraph 4.1.  (Microsoft Word/PDF)

5.2.            CDRL Deliverable Project Management Plan: The Contractor shall submit a CDRL Deliverable Project
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Management Plan as in Paragraph 3.4 (a) to document the review process and procedures. At a minimum, this plan
shall be updated monthly to reflect updates in the review process.

5.3.            CDRL Deliverable Status Reports: CDRL Deliverable Status Reports shall be submitted monthly in
accordance with Paragraph 3.4.

5.4.            Weekly CDRL Contractor Review Plans: CDRL Contractor Review Plans shall be submitted
weekly in accordance with Paragraph 3.4.

5.5.            Monthly CDRL Contractor Status Reports: CDRL Contractor Status Reports shall be submitted
monthly in accordance with Paragraph 3.4.

5.6.            CDRL Deliverable Reviews: Each item listed in Attachment 1, MTW CDRL Review Matrix, shall
have a response in accordance with Paragraph 4.6.

6.      Delivery Schedule: (All days listed are business days)

Event/Deliverable Due Date
 

Kick-Off Meeting 5 days after Contract Award
CDRL Deliverable Project Management Plan Draft version due at Kick-off Meeting. Updates required at

the end of every month thereafter
CDRL Deliverable Status Reports 15 days after Contract Award and at the end of every month

thereafter
Weekly CDRL Contractor Review Plans 10 days after Contract Award and at the beginning of every

week thereafter
Monthly CDRL Contractor Status Reports The last business day of the month following Contract

Award
CDRL Deliverable Reviews – Tier 1a* 7 Days after receipt from MSC

CDRL Deliverable Reviews – Tier 2b* 15 Days after receipt from MSC

CDRL Deliverables – Tier 3c* 20 Days after receipt from MSC or per agreement with the
TPOC

*Notes:
a) Tier 1 Deliverables are defined as ten (10) or fewer line items from Attachment 1, MTW CDRL Review Matrix.
Subsequent Tier 1 Deliverables must be staggered by five (5) business days unless agreed upon by the Contractor and
the TPOC. Subsequent Tier 2 and 3 Deliverables must be staggered by 10 business days unless agreed upon by
Contractor and the TPOC.

b) Tier 2 Deliverables are defined as 20 or fewer line items from Attachment 1, MTW CDRL Review Matrix.
Subsequent deliverables of any Tier must be staggered by 10 business days unless agreed upon by the Contractor and
the TPOC.

c) Tier 3 Deliverables are defined as 21 or more line items from Attachment 1, MTW CDRL Review Matrix.
Subsequent deliverables of any Tier must be staggered by 12 business days unless agreed upon by the Contractor and
the TPOC.

7.      Meetings: The Contractor may be required to host CDRL review meetings for up to fifteen (15) total Government
and GE personnel at their facility which must be within a 30 mile radius of the Washington Navy Yard, DC. There will
be a maximum of twenty (20) meetings per performance period.

8.  Identification of Non-Disclosure Requirements: The Contractor will be required to work with business
sensitive information in the performance of this PWS.  No sensitive or proprietary information of, or in the possession
of the Military Sealift Command or any of its operating units, will be disclosed without the written consent of the
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Contracting Officer.  A non-disclosure agreement concerning information gained or used during performing under this
Contract must be initiated prior to the start of the Contract.  The agreement must be signed by any personnel who have
access to sensitive business information and their employer.  The required non-disclosure agreements are included as
Attachment 3.
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SECTION D PACKAGING AND MARKING

All Deliverables shall be packaged and marked in accordance with Best Commercial Practice.
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SECTION E INSPECTION AND ACCEPTANCE

Inspection and Acceptance of deliveries under this task order will be accomplished by the Technical Point of
Contact (TPOC).
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

  
5000 6/13/2013 - 12/31/2013
5002 6/13/2013 - 12/31/2013

CLIN - DELIVERIES OR PERFORMANCE

The periods of performace for the following Items are as follows:

5000                              06/13/2013-03/01/2014
5001                              10/01/2013-09/30/2014
5002                              06/13/2013-03/01/2014
5003                              10/01/2013-09/30/2014     

  CLIN         Period of Performance

 Base  5000        Labor  06/13/2013-03/01/2014

 Optional Task  5001        Labor  10/01/2013-09/30/2014
 Base  5002        Travel  06/13/2013-03/01/2014
 Optional Task  5003        Travel  10/01/2013-09/30/2014
      

Period of Performance: The period of performance will begin 06/13/2013 and end 03/01/2014 and
covers all tasks under CLIN 5000, CDRL A, outlined in Attachment 1.  Optional task, if deemed
necessary, will be exercised prior to the end of base period performance and covers all tasks under
CLIN 5001, CDRL B, outlined in Attachment 1.  The Government is entitled to require concurrent
performance of the base period task and optional task.

Place of Performance:  Work shall be performed at the Contractor’s facility and at multiple
Government facilities in the continental United States.
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SECTION G CONTRACT ADMINISTRATION DATA

1.  Invoice Schedule/Instructions:

The Contractor shall submit an invoice upon acceptance of the final deliverables by the Government, unless an
alternate schedule is proposed by the Contractor and accepted by the Government. The invoice shall be submitted in
accordance with the attached MSC Wide Area Workflow (WAWF) instructions.

2.    252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012)

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow
(WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving
Reports.

(c) WAWF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).
----------------------------------------------------------------------
 Invoice

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWF, as specified by the contracting officer.
 -----------------------------------------------------------------------
 N/A

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

  Routing Data Table*
------------------------------------------------------------------------
 Field Name in WAWF              Data to be entered in WAWF

 CONTRACT NO.
 N00178-06-D-4803

 DELIVERY ORDER NO.
 EL02

 PAGE
 10 of 19

 FINAL
 

https://www.acquisition.gov/
https://wawf.eb.mil/
https://wawf.eb.mil/


------------------------------------------------------------------------

Pay Official DoDAAC                      N00033

Issue By DoDAAC                           N00033

Admin DoDAAC                              N00033

Inspect By DoDAAC                        N00033

Ship To Code                                     N62387

Ship From Code                                 Leave Blank

Mark For Code                                   Leave Blank

Service Approver (DoDAAC)          Leave Blank

Service Acceptor (DoDAAC)          Leave Blank

Accept at Other DoDAAC               Leave Blank

LPO DoDAAC                                   Leave Blank

DCAA Auditor DoDAAC                Leave Blank

Other DoDAAC(s)                           Leave Blank

------------------------------------------------------------------------

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit price/cost
per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, (e.g.
timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send Additional
Email Notifications'' field of WAWF once a document is submitted in the system.
-----------------------------------------------------------------------
seamus.p.hunt@navy.mil

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.
-----------------------------------------------------------------------
MSCHQ_WAWF@navy.mil

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

 (End of clause)

3.    MSC SPECIFIC WIDE AREA WORKFLOW (WAWF) INSTRUCTIONS (AUG 2012)

The information contained in this instruction is supplemental to DFARS 252.232-7006.

The information contained in the table in DFARS 252.232-7006 is for WAWF purposes only. Information included in
DFARS 252.232-7006 and this WAWF instruction apply only to WAWF Invoicing and WAWF Receiving Reports.
Contradictory information elsewhere in this contract, e.g. Ship to DoDAAC, shall be followed per the terms and
conditions of the contract.

When entering the invoice into WAWF, the Contractor shall fill in the DoDAAC fields or DoDAAC extensions
exactly as shown in the table in DFARS 252.232-7006. Fields that should not be filled in when entering the invoice
into WAWF will be indicated with the direction, "Leave Blank."
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In some situations the WAWF system will pre-populate the "Pay DoDAAC," "Admin By DoDAAC" and "Issue By
DoDAAC." The Contractor shall verify that those DoDAACs automatically entered by the WAWF system match the
information in the table in DFARS 252.232-7006. If these DoDAACs do not match, then the Contractor shall correct
the field(s).

If Receiving Reports are required, ensure that the "Inspection" and "Acceptance" defaults of "destination" for both fields
are not changed in the WAWF online interface.

The CLINs on the WAWF invoice shall be entered exactly as set forth in the contract document including CLIN
number (e.g. 0001), Quantity (may be adjusted for actual quantity or dollar value delivered and invoiced), and Unit
Price (e.g. $1.00). The dollar amounts on each CLIN or SubCLIN on the WAWF invoice shall reflect final
performance values, but in no instance can the dollar amount for each CLIN or SubCLIN exceed what is specified in
the contract document. The Contractor shall bill to the lowest level, e.g., the SubCLIN level. The Quantity and Unit
of Measure fields must be filled out exactly as indicated in the CLINs and SubCLINs to reduce the possibility of the
invoice being delayed or rejected during processing.

Before closing out of an invoice session in WAWF, but after submitting the document or documents, the Contractor
will be given the option to send additional email notifications by clicking on the "Send More Email Notifications"
link that appears on the page. The Contractor shall click on this link and add the Technical Point of Contact's (TPOC)
or Contracting Officer's Representative's (COR) email address in the first email address block and add any other
additional email addresses desired in the following blocks. This additional notification to the Government is
important to ensure the acceptor/receiver is aware that the invoice documents have been submitted into the WAWF
system.

(End of instructions)

4.    Designation of Contracting Officer’s Representative (TPOC).
 
The Contracting Officer has designated the person named below as the authorized TPOC for this
Contract:
 

NAME:   Seamus P. Hunt
            CODE:     N7
            ADDRESS:   914 Charles Morris Court SE
                                   Washington Navy Yard, DC, 20398

PHONE:  (202) 685-5237
EMAIL: seamus.p.hunt@navy.mil          

        
 The TPOC is a representative of the Contracting Officer and  is responsible for the following:

 
a)      Providing technical direction.
b)      Final inspection and acceptance of all deliverables under the Contract.

5.    Contract Type: This will be a firm-fixed-price Contract with reimbursable costs for actual travel.

6.      Reimbursement of Travel.

6.1.         Contractor Request and Approval of Travel.  Any travel under this Contract must be specifically
requested in writing by the Contractor and approved by the TPOC, prior to incurring any travel
expense.  The Contractor shall submit the written request to the TPOC three weeks in advance, when
possible.  The travel request shall include as a minimum, the following:

 
·               Contract number
·               Date, time, and place of proposed travel
·               Purpose of travel and how it relates to the contract
·               Contractor’s estimated cost of travel with a  breakdown of the estimated costs of transportation,
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lodging, meals, and incidentals; and
·               Name(s) of individual(s) traveling.

 
The TPOC shall review and approve/disapprove (as appropriate) all travel requests submitted giving written notice of
such approval or disapproval to the Contractor. 

 
6.2.         Travel Reimbursement.   The Contractor shall be reimbursed for the reasonable actual cost of

transportation, lodging, meals and incidental expenses.  However, actual costs shall be considered
reasonable, allowable, and reimbursable only to the extent that they do not exceed on a daily basis the
maximum per diem rate in effect at the time of travel as set forth in the DOD Joint Travel Regulations
located at https://secureapp2.hqda.pentagon.mil/perdiem/.  Actual cost does not include handling charges, general
and administrative cost, overhead, profit or any other indirect cost.

 
6.3           The Contractor shall use the allowable Government personnel rates for transportation and lodging. 

Reimbursement for airfare shall not exceed the lowest customary standard, coach, or equivalent airfare
offered during normal business hours.  The Contractor will not be reimbursed for travel expenses unless
audited records for transportation contain evidence, such as original receipts, substantiating actual
expenses incurred for travel.  In no event will reimbursement exceed the published rates of common
carriers.  Expenses for lodging, meals and incidental expenses shall be reimbursed to the Contractor,
provided that the overnight stay was documented as necessary. 

 
6.4           Each task order that requires travel will include a not-to-exceed funding limitation for travel costs. 

When the Contractor expects total funding expended for reimbursable travel to reach 85 percent of
the total funds available on each travel CLIN, the Contractor shall notify the Contracting Officer and
the TPOC and any other Government official identified by the Contracting Officer.  The notice shall
state the estimated amount of additional funds required to continue performance for the period
specified in the task order.  The Contractor shall not exceed or incur costs that exceed the amount of
funding stated on the task order with a reimbursable travel CLIN.

 
6.5           The Government is not obligated to reimburse the Contractor for otherwise reimbursable travel in

excess of the funded amount stated in the task order with the reimbursable travel CLIN.
 
6.6           The Contractor is not obligated to continue performance of any reimbursable work under this

Contract or otherwise incur costs for reimbursable travel in excess of the funded amount stated in the
task order with the reimbursable travel CLIN unless the Contracting Officer notifies the Contractor in
writing that the funded amount stated in the task order under the applicable reimbursable travel CLIN
has been increased.  In the event notification is made orally, such notification shall be followed up in
writing within two working days. 

 
6.7           No notice, communication, or representation from any person other than the Contracting Officer

shall affect the Government’s obligation to reimburse the Contractor.
 
6.8           Change orders shall not be considered an authorization to exceed the funded amount stated in the task

order under the reimbursable travel CLIN unless they contain a statement expressly increasing the
funded amount of that reimbursable CLIN by a sufficient amount to cover the change order.

7.  Authorized Changes Only by the Contracting Officer.

7.1    Except as specified in Paragraph 7.3 below, no order, statement, or conduct of
Government personnel who visit the Contractor’s facilities or in any other manner communicates with
Contractor personnel during the performance of this Contract shall constitute a change under the
Changes clause of this Contract.
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7.2    The Contractor shall not comply with any order, direction or request of Government personnel
  unless it is issued in writing and signed by the Contracting Officer, or is pursuant to specific authority
otherwise included as a part of this Contract.

7.3    The Contracting Officer is the only person authorized to approve changes in any of the
requirements of this Contract and notwithstanding provisions contained elsewhere in this Contract, said
authority remains solely the Contracting Officer’s.  In the event the Contractor effects any change at
the direction of any person other than the Contracting Officer, the change will be considered to have
been made without authority and no adjustment will be made in the Contract price to cover any
increase incurred as a result thereof.  The address and telephone number of the Contracting Officer is:

          NAME:                    Stefani Nick 
         ADDRESS:               914 Charles Morris Court, SE 
                                 Washington Navy Yard, DC 20398
       TELEPHONE:    (202) 685-5962

8. Reference Documents and Standards:

8.1.   American Bureau of Shipping, Rules for Building and Classing Steel Vessels (2012) 
8.2.   Title 46, Subchapter F, Code of Federal Regulations
8.3.   Title 46, Subchapter J, Code of Federal Regulations
8.4.    MSC General Technical Requirements (GTR’s) Drawing No. 7081122, Rev – 
8.5.    MSC Drawing Standard 803-7080803 - Preparation of Computer Aided Designed (CAD)  Drawings 
8.6.    MSC drawing 7081124, Work Item Prep Guide
8.7.    IEEE –STD-45, Recommended Practice for Electrical Installations on Shipboard
8.8.     UL 891 Switchboards
8.9.     National Electrical Testing Association (NETA) - Acceptance Testing Specifications for Electrical Power
Distribution Equipment and Systems
8.10.   ASTM F1166 – 07 Standard Practice for Human Engineering Design for Marine Systems, Equipment and
Facilities
8.11.    ASTM F683, Standard Practice for Selection and Application of Thermal Insulation for Piping and Machinery
8.12.  IMO Resolution MSC.307(88); International Code for Application of Fire Test Procedures, 2010
(2010 FTP Code)
8.13.      ASTM F1155 -10 Standard Practice for Selection and Application of Piping System Materials
8.14.      COMSC DWG 5985377, Preparation of Trim and Stability Booklets for USNS Ships
8.15.      Engineering Process Instruction (EPI) N721-9096-001, Weight and Stability Control
8.16.    MSC Standard Drawing 803-7079667 – Preparation of Selected Record Drawings (SRDs) for Government
Owned Ships

 

  

Accounting Data 

SLINID   PR Number              Amount  
-------- ---------------------- --------------------- 
5000     N00033162N7001         185000.00             
LLA : 
AA 97 X 4930 ND2A 000 00033 0 000033 2F00000000000000000  
 
5002     N00033162N7001         5000.00               
LLA : 
AA 97 X 4930 ND2A 000 00033 0 000033 2F00000000000000000  
 
 
BASE Funding 190000.00 
Cumulative Funding 190000.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

1.  Personnel

1.1.  Key Personnel.  The personnel included in this PWS Paragraph are designated as Key Personnel for this
Contract. The Contractor shall identify these personnel in their technical proposal.  At a minimum, the Project
Manager and Key Senior Electrical and Mechanical Engineers(s) shall be located in the Contractor’s Washington,
DC office described in Paragraph 7 in Section C of the RFQ. The remainder of the Key Personnel may be
remotely located but the Government will not reimburse the Contractor for travel related expenses
for these personnel to/from the Washington, DC Office.

a)    Project Manager: 
Experience: The Project Manager shall have a minimum of 15 years experience in shipboard and/or
naval-related shore side engineering and a minimum of 5 years Project Management experience. The
Project Manager shall have a thorough understanding of shipboard engineering systems. The Project
Manager shall have demonstrated experience in defining, establishing and monitoring project goals,
acceptance criteria and schedules for end-to-end performance.
Certification/Degree: The Project Manager shall have at a minimum a Bachelor of Science degree in
marine, mechanical, or electrical engineering or naval architecture or an equivalent field acceptable
to the Government. Personnel meeting the above criteria and possessing a Project Management
Professional (PMP) Certification from the Project Management Institute will receive a higher
rating.

b)     Senior Electrical Engineer:
Experience: Demonstrated ability to manage a project, or major task thereof, or to provide expert
technical input to a program with a minimum of 10 years experience.
Certification/Degree: The Senior Electrical Engineer shall have at a minimum a Bachelor of Science
degree in Electrical Engineering or an equivalent field acceptable to the Government.

c)    Senior Controls Engineer:
Experience: Demonstrated ability to manage a project, or major task thereof, or to provide expert
technical input to a program with a minimum of 10 years experience. The Senior Controls Engineer
shall have a minimum of 10 years experience with the design, operation and maintenance of
Programmable Logic Controller (PLC) based equipment and power management control systems.
Certification/Degree: The Senior Controls Engineer shall have at a minimum a Bachelor of Science
degree in Electrical or Electronics Engineering or an equivalent field acceptable to the Government.

d)   Senior Mechanical Engineer:
Experience: Demonstrated ability to manage a project, or major task thereof, or to provide expert
technical input to a program with a minimum of 10 years experience.
Certification/Degree: The Senior Mechanical Engineer shall have at a minimum a Bachelor of
Science degree in Marine or Mechanical Engineering or an equivalent field acceptable to the
Government.

e)   Senior Naval Architect:
Experience: Demonstrated ability to manage a project, or major task thereof, or to provide expert
technical input to a program with a minimum of 10 years experience.
Certification/Degree: The Senior Naval Architect shall have at a minimum a Bachelor of Science
degree in Naval Architecture, Ocean Engineering or an equivalent field acceptable to the
Government.
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1.2.     General Provision.  The Contractor agrees to assign to this Contract the persons whose 
resumes are submitted with its proposal and who have been identified in the Contractor's proposal as
key personnel. No substitutions shall be made except in accordance with this clause.  The following
positions/individuals are considered as Key Personnel:

          Position                                                            Employee
          Project Manager                                                                      Paul C.
Jackson                                      
          Senior Electrical Engineer                                                      Michael T. Martin
          Senior Controls Engineer                                                       David J. Harroun
          Senior Mechanical Engineer                                                  Rick
Cassee                                               
          Senior Naval Architect                                                           Bradley F. Sokol

THE OFFEROR CAN ELECT TO PROVIDE ADDITIONAL POSITIONS/PERSONNEL AS KEY. 
THESE WILL BE IDENTIFIED AT AWARD.

1.3.  Guidance on Substitutions.  The Contractor agrees that during the first ninety (90) days of the
Contract performance period, no key personnel substitutions will be permitted unless such
substitutions are necessitated by an individual’s illness, death, or termination of employment. In any
of these events, the Contractor shall promptly notify the Contracting officer and provide the
information required below. After the initial ninety (90) day period, all substitution proposals must
be submitted, in writing, at least ten (10) days in advance of the proposed substitution to the
Contracting Officer, and provide information required below.

1.4. Requests for Substitution.  All requests for substitutions must provide detailed explanations of the
circumstances necessitating the proposed substitutions, a complete resume for the proposed
substitute, and any other information requested by the Contracting Officer needed by him/her to
approve or disapprove the proposed substitution. All proposed substitutes must have qualifications
that are at least the equivalent of the qualifications of the person to be replaced. The Contracting
Officer or his/her authorized representative will evaluate such requests and promptly notify the
Contractor of his/her approval or disapproval thereof.

2.  Contractor Identification:

2.1.     Contractor employees must be clearly identifiable while on Government property by wearing
appropriate badges. The Contractor is responsible for providing its own identification badges.

2.2     Contractor personnel and their subcontractors must identify themselves as Contractors or
subcontractors during meetings, telephone conversations, in electronic messages, or correspondence
related to this Contract.

2.3.   Contractor-occupied facilities (on Department of the Navy or other Government installations)
such as offices, separate rooms, or cubicles must be clearly identified with Contractor supplied signs,
name plates or other identification, showing that these are work areas for Contractor or
subcontractor personnel.

3.  Security Requirements:

3.1.   The Contractor shall comply with all applicable public laws, government regulations, and
command procedures regarding privacy.
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3.2.  All personnel performing work under this Contract shall be United States citizens.

4.  Data Rights:

4.1.     All work performed by the Contractor under the Contract shall become the exclusive property
of MSC in which the Government shall have unlimited rights.  The Contractor shall not deliver or
otherwise provide to the Government technical data or computer software, to include the
deliverables under the Contract, with restrictions, including those as to use, modification,
reproduction, and transfer, or with restrictive markings.

4.2.     At any and all times, the Contractor agrees to promptly provide to the Government at no
additional cost such documents, codes or other materials and information that are necessary to
permit the Government's full enjoyment of its rights in the deliverables as described above.
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SECTION I CONTRACT CLAUSES

09RA 52.217-9 -- OPTION TO EXTEND THE TERM OF THE CONTRACT.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the base period; provided that the Government gives the Contractor a preliminary written notice of
its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five
years.
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SECTION J LIST OF ATTACHMENTS

CDRL Review Matrix

PAP

NDA
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